

Addendum to the Contract

Relative to a Project with several beneficiaries under the Erasmus+ program. Grant Agreement Number **2019-1-ES01-KA202-065993**, signed between SEPIE and the Coordinator.

KA2 Cooperation for Innovation and the Exchange of Good Practices

KA202 – Strategic Partnerships for Vocational Education and Training

Main Objective of the Project	Exchange of Good Practices
Project Title	From Combustion Engine Vehicle to Electric Vehicle
Project Acronym	CEV2EV
National Agency of the Application Organization	ES01 Servicio Español para la Internacionalización de la Educación (SEPIE)
Applicant Organization	INS Mare de Déu de la Mercè

The present contract (hereinafter “the Contract”) is concluded between the following parties:

Form one part,

Institution Legal Name INS Mare de Déu de la Mercè
Address Carrer Motors, 122-130
Postal Code 08040
City Barcelona
Country Spain

██

██

INS Mare de Déu de la Mercè, hereinafter referred to as “the Coordinator” of the above-mentioned project, represented for the purposes of signature of this Contract by **Mrs. M^a Lourdes Gonzalez Campos, Principal**,

And

On the other part,

Institution Legal Name Tampereen Kaupunki, Tampere Vocational College, TREDU
Address Aleksis Kivenkatu 14-16
Postal Code 33101
City Tampere
Country Finland

██

██

Tampereen Kaupunki, Tampere Vocational College, **TREDU**, hereinafter referred to as “the Partner”, represented for the purposes of signature of this Contract by **Mrs Tuula Hoivala, Director of Development**.

The above-mentioned parts have agreed as follows:

Amendments to the CONTRACT

- 1.1 The project has duration of 40 months. It starts on **01/09/2019** and ends on **31/12/2022**.
- 1.2 The maximum Erasmus- grant for the Partner for the period covered by this Contract shall be **30.428,00 EUR**.
- 1.3 The second pre-financing: **13.012.00 EUR**.

Final payment: **6.289,00 EUR**, upon completion of agreed tasks and outputs in the work program, submission of the **Final Report** within 60 calendar days after the project completion date, and after the SEPIE releases the final payment to the Coordinator

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]

[REDACTED]


SIGNATURES

For the Coordinator

Principal

M^a Lourdes González Campos

Barcelona, 19/12/2022.

38084132L MARIA LOURDES
GONZÁLEZ (R: Q5855372H)
Q5855372H)  Firmado digitalmente por
38084132L MARIA LOURDES
GONZÁLEZ (R: Q5855372H)
Fecha: 2022.12.19 18:24:24
+01'00'

Done in two copies in English

For the Partner

Director of Development.

Tuula Hoivala

Tampere, 19/12/2022.